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Item Description Est.Qty. Units |Unit Price|] Extension
Section 1 General Requirements
1.1 Mobilization / Demobilization 1 l.s. 10,000.00 10,000.00
1.2 Erosion and Sediment Control 1 l.s. 5,000.00 5,000.00
1.3 Control of Public Traffic 1 I.s. 25,000.00 25,000.00
Total Section 1 40,000.00
Section 2 900 Block Queens South Side
a) Removals 610 m2 40.00 24,400.00
b) Base preparation 380 m2 35.00 13,300.00
c) Install new asphalt parking surface 380 m2 46.00 17,480.00
d) Install new barrier curb and gutter 80 L.m. 100.00 8,000.00
e) Install new inverted curb and gutter 65 l.m. 100.00 6,500.00
f) Install new 2.2m concrete sidewalk 170 m2 150.00 25,500.00
g) Line painting 1 l.s. 2,000.00 2,000.00
h) Adjust existing catch basins 3 l.s. 500.00 1,500.00
i) Remove and relocate signs 2 ea. 400.00 800.00
i) Tree removal 2 l.s. 2,400.00 4,800.00
Total Section 2 104,280.00
Section 3 800 Block Pembroke South Side
a) Removals 1270 m2 40.00 50,800.00
b) Base preparation 560 m2 35.00 19,600.00
c) Relocate lamp standards 6 ea. 1,000.00 6,000.00
d) Remove and relocate signs 4 ea. 400.00 1,600.00
e) Install new driveway access drops 210 m2 200.00 42,000.00
f) Install new asphalt parking surface 560 m2 46.00 25,760.00
9) Install new barrier curb and gutter 270 l.m. 100.00 27,000.00
h) Install new inverted curb and gutter 120 l.m. 100.00 12,000.00
i) Install new 2.0m wide concrete sidewalk 400 m2 150.00 60,000.00
i) Install new catch basin 5 l.s. 2,000.00 10,000.00
k) Line Painting 1 l.s. 2,000.00 2,000.00
Total Section 3 256,760.00
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Section 4 900 Block Pembroke North Side
a) Removals 620 m2 40.00 24,800.00
b) Base Preparation 300 m2 35.00 10,500.00
c) Install new asphalt parking surface 300 m2 46.00 13,800.00
d) Install new barrier curb and gutter 140 l.m. 100.00 14,000.00
e) Install new inverted curb and gutter 130 l.m. 100.00 13,000.00
f) Install new 1.5m concrete sidewalk 200 m2 150.00 30,000.00
g) Adjust existing catch basins 3 l.s. 500.00 1,500.00
h) Remove and relocate sign 3 ea. 400.00 1,200.00
i) Remove existing chain link 60 l.m. 12.00 720.00
i) Install new chain link 60 l.m. 85.00 5,100.00
k) Tree removal 4 l.s. 2,400.00 9,600.00
Total Section 4 114,620.00
Section 5 1000 Block Pembroke North and South Sides
a) Removals 950 m2 40.00 38,000.00
b) Base preparation 730 m2 35.00 25,550.00
c) Install new asphalt parking surface 730 m2 46.00 33,580.00
d) Install new barrier curb and gutter 405 l.m. 100.00 40,500.00
e) Install new inverted curb and gutter 300 l.m. 100.00 30,000.00
f) Install new catch basins 8 l.s. 2,000.00 16,000.00
g) Adjust existing utilities 1 l.s. 5,000.00 5,000.00
h) Remove and relocate signs 10 ea. 400.00 4,000.00
Total Section 5 192,630.00
Summary
Section 1 General Requirements 40,000.00
Section 2 900 Block Queens South Side 104,280.00
Section 3 800 Block Pembroke South Side 256,760.00
Section 4 900 Block Pembroke North Side 114,620.00
Section 5 1000 Block Pembroke North and South Sides 0.00*
TOTAL ALL SECTIONS 515,660.00
“NOTES: Section 5 is excluded from the summary total as it is not
: within the project recommendations
Detailed Design 8% 41,252.80
Construction Administration and Supervision 10% 51,566.00
Contingency 40% 206,264.00
SUBTOTAL COST ESTIMATE 814,742.80
GST 5% 40,737.14
TOTAL COST ESTIMATE 855,479.94

Estimate prepared by: Allison Bergman, P.Eng.




